



February 10th, 2023

To: Sue Kaiser

From: Michelle Foster

Re: Addition of Camera at Police/Dispatch buildings

Attached is IPS Proposal 27934-4-0 for labor and parts to add one IP camera to the existing system at the Police/Dispatch building. This additional camera will provide greater video coverage for the upper parking lot and entrance. The new camera will be tied in to the existing access control system and security camera system.

The total cost for this addition is \$1755.63, paid from the 5105-5752 fund.

Thank you,

Michelle Foster  
Interim Director of Technology Services  
[michelle.foster@kentoncounty.org](mailto:michelle.foster@kentoncounty.org)



## **Kenton County Police Dispatch Upper Lot Camera**

Proposal: 27934-4-0

**Prepared for:**

**Kenton County Administration**

Jessica Ramsey  
1840 Simon Kenton Way  
Covington, KY 41011

**t:** (859) 392-1474

**e:** Jessica.Ramsey@Kentoncounty.Org

**Prepared by:**

**Integrated Protection Services**

Steve Stigall  
5303 Lester Road  
Cincinnati, Ohio 45213-

**p:** (513) 631-5505

**e:** sstigall@integratedprotection.com

**Proposal date:**

February 08, 2023

**Valid to:**

February 22, 2023

## SCOPE OF WORK

Kenton County Police Dispatch Upper Lot Camera  
Proposal: 27934-4-0  
Date: February 08, 2023

### Customer: Kenton County Administration

**Site:** Kenton County Administration  
11777 Madison Pike  
Independence, KY 41051

**Billing:** Kenton County Administration  
1840 Simon Kenton Way  
Covington, KY 41011

**Contact:** Jessica Ramsey  
(859) 392-1474  
Jessica.Ramsey@Kentoncounty.Org

### Clarifications -IP Camera System

1. Proposal is based on site visit with the client.
2. IPS will provide the equipment as detailed below ;
  - (1) Bullet Camera for the upper parking lot. Cabling is already installed and ready for hook up.
  - (1) Camera License Already included on base bid project
  - (1) Refocus lower bullet camera to view driveway entry exit
  - Programming
  - Connect to New camera to the existing NVR and test
3. Electrical Contractor is responsible for installing and terminating all field devices, including power supplies; providing and installing all cable, conduit, backboxes, 120VAC, etc as required.
4. Wiring must be properly identified and free of grounds, shorts and opens
5. Electronic CAD files for drawings to be provided to IPS at no charge.
6. Proposal does not include permit, fees or taxes.
7. Proposal is based on non-prevailing wage labor rates and normal working hours:  
Monday - Friday 8:00 AM - 5:00PM.
8. Proposal does include (0) duct detectors with accessories. If more are required add \$450.00 each.
9. Proposal does not include any patch/painting by others as needed.

### IPS Statement on Price Increases and Shipping Delays

Due to raw material shortages, supply chain issues, market volatility, OEM manufacturing problems and shipping delays, please note the following:

- IPS cannot guarantee pricing for any project beyond 14 days from the date of this proposal. Any quotes accepted beyond this timeframe may be subject to price increases based on current supplier pricing.
- Equipment Manufacturers are experiencing delivery delays on nearly all product lines. IPS will not be held responsible for any failure to meet project deadlines due to supply chain issues beyond our control.



# PROJECT INVESTMENT

Kenton County Police Dispatch Upper Lot Camera  
Proposal: 27934-4-0  
Date: February 08, 2023

## Customer: Kenton County Administration

**Site:** Kenton County Administration  
11777 Madison Pike  
Independence, KY 41051

**Billing:** Kenton County Administration  
1840 Simon Kenton Way  
Covington, KY 41011

**Contact:** Jessica Ramsey  
(859) 392-1474  
Jessica.Ramsey@Kentoncounty.Org

### Upper Lot Camera Main Entry

QTY	Manufacturer	Part #	Description
1	AXIS	01054-001	AXIS P1447-LE

### Supplies & Materials for: Upper Lot Camera Main Entry

QTY	Description
1.00	Shipping

### Project Labor Schedule

Description
Security Technician

### Financial Summary

**Total Proposal Amount: \$1,755.63**

**Note: The above price does not include sales tax.**

### Exclusions and Clarifications

#### IPS Statement on Price Increases and Shipping Delays

Due to raw material shortages, supply chain issues, market volatility, OEM manufacturing problems and shipping delays, please note the following:

- IPS cannot guarantee pricing for any project beyond 14 days from the date of this proposal. Any quotes accepted beyond this time frame may be subject to price increases based on current supplier pricing.
- Equipment Manufacturers are experiencing delivery delays on nearly all product lines. IPS will not be held responsible for any failure to meet project deadlines due to supply chain issues beyond our control.

**FINAL NOTES:** IF THIS PROJECT REQUIRES PAYMENT OF PREVAILING WAGES UNDER STATE OR FEDERAL GUIDELINES, THIS QUOTATION MAY REQUIRE AN ADDITIONAL CHARGE FOR INCREASED WAGE REQUIREMENTS. UNLESS SPECIFICALLY LISTED, THIS QUOTATION DOES NOT INCLUDE SALES TAX, INSTALLATION, PERMITS, BONDS, OR FEES. ORDINARY SHIPPING & HANDLING IS INCLUDED. EXPEDITED SHIPPING REQUIRES ADDITIONAL CHARGES. ALL EQUIPMENT IS WARRANTED FOR A PERIOD OF (1) YEAR FROM FINAL CHECK-OUT OR FIRST BENEFICIAL USE. WHEN LISTED, TECHNICIAN PROGRAMMING & START-UP INCLUDES ONE (1) COMPLETE SYSTEM CHECK-OUT. UNLESS OTHERWISE NOTED, ON-SITE TECHNICAL SUPPORT REQUIRES TWO (2) WEEKS NOTICE FOR SCHEDULING. UNLESS NOTED, ALL TECHNICIAN WORK SHALL BE PERFORMED DURING NORMAL BUSINESS HOURS M-F, 7:30AM-4PM. IF

Protecting You and Your Family  
Where You Live - Where You Work - Where You Play



**PROJECT INVESTMENT**

Kenton County Police Dispatch Upper Lot Camera  
Proposal: 27934-4-0  
Date: February 08, 2023

REQUIRED, TECHNICIAN TROUBLESHOOTING FOR WIRING DEFECTS SUCH AS GROUND FAULTS, MIS-WIRED, SHORTED, AND OPEN CIRCUITS ON WIRING INSTALLED BY OTHERS WILL BE INVOICED AT STANDARD IPS SERVICE RATES.

**PAYMENT TERMS:**

1. IPS WILL INVOICE FOR START-UP AND ENGINEERING UPON RECEIPT OF PURCHASE ORDER
2. IPS WILL INVOICE FOR ALL EQUIPMENT UPON RECEIPT BY IPS
3. IPS MAY REQUIRE A DEPOSIT FROM CUSTOMER IF MANUFACTURER REQUIRES A DOWN PAYMENT FOR SPECIAL ORDER OR LONG LEAD TIME EQUIPMENT
4. IPS WILL PROGRESS INVOICE FOR ALL LABOR DURING THE PROJECT
5. ALL PAYMENTS ARE DUE NET 20.

**Accepted By: Integrated Protection Services**

**Name:** Steve Stigall

**Signature:** \_\_\_\_\_

**Title:** \_\_\_\_\_

**Date:** \_\_\_\_\_

**Accepted By: Kenton County Administration**

**Name:** \_\_\_\_\_

**Signature:** \_\_\_\_\_

**Title:** \_\_\_\_\_

**Date:** \_\_\_\_\_