



Kenton County Courthouse Madison Pike Camera Add

Proposal: 27932-7-0

Prepared for:

Kenton County Administration

Jessica Ramsey
1840 Simon Kenton Way
Covington, KY 41011

t: (859) 392-1474

e: Jessica.Ramsey@Kentoncounty.Org

Prepared by:

Integrated Protection Services

Steve Stigall
5303 Lester Road
Cincinnati, Ohio 45213-

p: (513) 631-5505

e: sstigall@integratedprotection.com

Proposal date:

July 06, 2023

Valid to:

July 20, 2023

Customer: Kenton County Administration

Site: Kenton County Administration
5272 Madison Pike
Independence, KY 41051

Billing: Kenton County Administration
1840 Simon Kenton Way
Covington, KY 41011

Contact: Jessica Ramsey
(859) 392-1474
Jessica.Ramsey@Kentoncounty.Org

Clarifications - Camera Add to Madison Pike Court House

1. Proposal is based on a request by the client to add (2) Indoor Dome Cameras.
This proposal is based on Kenton county approving proposal 27935-7 Kenton Country Court House Madison Pike IP Camera System

Camera Locations

- (2) Madison Pike Court House
- (2) S2 IP Camera License

2. IPS will provide the equipment and labor as detailed below ;

- Final connections at existing POE Switch
- Programming
- Pre-test of complete system

3. Customer or Electrical Contractor is responsible for installing 120VAC, etc as required.

4. Wiring must be properly identified and free of grounds, shorts and opens

5. Electronic CAD files for drawings to be provided to IPS at no charge.

6. Proposal does not include permit, fees or taxes.

7. Proposal is based on non-prevailing wage labor rates and normal working hours:
Monday - Friday 8:00 AM - 5:00PM.

IPS Statement on Price Increases and Shipping Delays

Due to raw material shortages, supply chain issues, market volatility, OEM manufacturing problems and shipping delays, please note the following:

- IPS cannot guarantee pricing for any project beyond 14 days from the date of this proposal. Any quotes accepted beyond this timeframe may be subject to price increases based on

SCOPE OF WORK

Kenton County Courthouse Madison Pike Camera Add
Proposal: 27932-7-0
Date: July 06, 2023

current supplier pricing.

- Equipment Manufacturers are experiencing delivery delays on nearly all product lines. IPS will not be held responsible for any failure to meet project deadlines due to supply chain issues beyond our control.

PROJECT INVESTMENT

Kenton County Courthouse Madison Pike Camera Add
 Proposal: 27932-7-0
 Date: July 06, 2023

Customer: Kenton County Administration

Site: Kenton County Administration
 5272 Madison Pike
 Independence, KY 41051

Billing: Kenton County Administration
 1840 Simon Kenton Way
 Covington, KY 41011

Contact: Jessica Ramsey
 (859) 392-1474
 Jessica.Ramsey@Kentoncounty.Org

Camrea additions Sheriffs office and Exit to Clerk

QTY	Manufacturer	Part #	Description	Unit Price	Ext. Price
2	Hanwha Techwin (Samsung)	QNE-8011R	Wisenet Q mini network outdoor flateye camera, 5MP @ 30fps, 2.8mm fixed focal lens (104°), triple codec H.265/H.264/MJPEG with Wisestream II, 120dB WD	\$340.59	\$681.18
2	Hanwha Techwin (Samsung)	SBP-125HMMW	Hanging Mount for QNE-8011R/8021R	\$24.64	\$49.28
2	S2 Security Corporation	S2-VR-1C	SINGLE IP CAMERA LICENSE	\$286.78	\$573.56
1	Windy City Wire	CAT5S	24 AWG 4 Pair Bare Copper, Shielded Non-Plenum Rated Category 5e [White]	\$354.02	\$354.02

Supplies & Materials for: Camrea additions Sheriffs office and Exit to Clerk

QTY	Description
1.00	Shipping
1.00	Miscellaneous

Project Labor Schedule

Description	Ext. Price
Security Technician	\$896.00

Financial Summary

Total Proposal Amount: \$2,744.77

Note: The above price does not include sales tax.

Exclusions and Clarifications

IPS Statement on Price Increases and Shipping Delays

Due to raw material shortages, supply chain issues, market volatility, OEM manufacturing problems and shipping delays, please note the following:

- IPS cannot guarantee pricing for any project beyond 14 days from the date of this proposal. Any quotes accepted beyond this time frame may be subject to price increases based on current supplier pricing.
- Equipment Manufacturers are experiencing delivery delays on nearly all product lines. IPS will not be held responsible for any failure to meet project deadlines due to supply chain issues beyond our control.

FINAL NOTES: IF THIS PROJECT REQUIRES PAYMENT OF PREVAILING WAGES UNDER STATE OR FEDERAL GUIDELINES, THIS QUOTATION MAY REQUIRE AN ADDITIONAL CHARGE FOR INCREASED WAGE

PROJECT INVESTMENT

Kenton County Courthouse Madison Pike Camera Add
Proposal: 27932-7-0
Date: July 06, 2023

REQUIREMENTS. UNLESS SPECIFICALLY LISTED, THIS QUOTATION DOES NOT INCLUDE SALES TAX, INSTALLATION, PERMITS, BONDS, OR FEES. ORDINARY SHIPPING & HANDLING IS INCLUDED. EXPEDITED SHIPPING REQUIRES ADDITIONAL CHARGES. ALL EQUIPMENT IS WARRANTED FOR A PERIOD OF (1) YEAR FROM FINAL CHECK-OUT OR FIRST BENEFICIAL USE. WHEN LISTED, TECHNICIAN PROGRAMMING & START-UP INCLUDES ONE (1) COMPLETE SYSTEM CHECK-OUT. UNLESS OTHERWISE NOTED, ON-SITE TECHNICAL SUPPORT REQUIRES TWO (2) WEEKS NOTICE FOR SCHEDULING. UNLESS NOTED, ALL TECHNICIAN WORK SHALL BE PERFORMED DURING NORMAL BUSINESS HOURS M-F, 7:30AM-4PM. IF REQUIRED, TECHNICIAN TROUBLESHOOTING FOR WIRING DEFECTS SUCH AS GROUND FAULTS, MIS-WIRED, SHORTED, AND OPEN CIRCUITS ON WIRING INSTALLED BY OTHERS WILL BE INVOICED AT STANDARD IPS SERVICE RATES.

PAYMENT TERMS:

- 1. IPS WILL INVOICE FOR START-UP AND ENGINEERING UPON RECEIPT OF PURCHASE ORDER
- 2. IPS WILL INVOICE FOR ALL EQUIPMENT UPON RECEIPT BY IPS
- 3. IPS MAY REQUIRE A DEPOSIT FROM CUSTOMER IF MANUFACTURER REQUIRES A DOWN PAYMENT FOR SPECIAL ORDER OR LONG LEAD TIME EQUIPMENT
- 4. IPS WILL PROGRESS INVOICE FOR ALL LABOR DURING THE PROJECT
- 5. ALL PAYMENTS ARE DUE NET 20.

Accepted By: **Integrated Protection Services**

Name: Steve Stigall

Signature: *Steve Stigall*

Title: Account Manager

Date: 7-18-2023

Accepted By: Kenton County Administration

Name: _____

Signature: _____

Title: _____

Date: _____