



Kenton County Ind Courthouse S2 SUSP Catch Up Only

Proposal: 27934-10-0

Prepared for:

Kenton County Administration

Jessica Ramsey
1840 Simon Kenton Way
Covington, KY 41011

t: (859) 392-1474

e: Jessica.Ramsey@Kentoncounty.Org

Prepared by:

Integrated Protection Services

Steve Stigall
5303 Lester Road
Cincinnati, Ohio 45213-

p: (513) 631-5505

e: sstigall@integratedprotection.com

Proposal date:

February 04, 2026

Valid to:

February 18, 2026

SCOPE OF WORK

Kenton County Ind Courthouse S2 SUSP Catch Up Only
Proposal: 27934-10-0
Date: February 04, 2026

Customer: Kenton County Administration

Site: Independence Courthouse Clerk
5272 Madison Pike
Independence, KY 41051

Billing: Kenton County Administration
1840 Simon Kenton Way
Covington, KY 41011

Contact: Jessica Ramsey
(859) 392-1474
Jessica.Ramsey@Kentoncounty.Org

System ID: 257253
LID: 2B74B6C1-47913BA4-41B3F207-04FB382EE4338EE2

The system ID is shared by Kenton County Independent Courthouse and Animal Services.

The S2 Video SUSP expired 11/30/2024. This renews thru 11/30/2026.

One service call to modernize the system and update licenses.



PROJECT INVESTMENT

Kenton County Ind Courthouse S2 SUSP Catch Up Only
Proposal: 27934-10-0
Date: February 04, 2026

Customer: Kenton County Administration

Site: Independence Courthouse Clerk
5272 Madison Pike
Independence, KY 41051

Billing: Kenton County Administration
1840 Simon Kenton Way
Covington, KY 41011

Contact: Jessica Ramsey
(859) 392-1474
Jessica.Ramsey@Kentoncounty.Org

S2 SUSP

QTY	Manufacturer	Part #	Description
28	LENEL	S2-SUSP-EXP-NETVR	NetBox SUSP PLAN - Expired NetVR per Channel

Labor Schedule for: S2 SUSP

Description

Security Technician

Financial Summary

Total Proposal Amount: \$2,438.00

Note: The above price does not include sales tax.

Protecting You and Your Family

Where You Live - Where You Work - Where You Play

Integrated Protection Services | 5303 Lester Road | Cincinnati, Ohio 45213- | (513)-631-5505

www.integratedprotection.com

Exclusions and Clarifications

IPS Statement on Price Increases and Shipping Delays

Due to raw material shortages, supply chain issues, market volatility, OEM manufacturing problems and shipping delays, please note the following:

- IPS cannot guarantee pricing for any project beyond 14 days from the date of this proposal. Any quotes accepted beyond this time frame may be subject to price increases based on current supplier pricing.
- Equipment Manufacturers are experiencing delivery delays on nearly all product lines. IPS will not be held responsible for any failure to meet project deadlines due to supply chain issues beyond our control.

FINAL NOTES: IF THIS PROJECT REQUIRES PAYMENT OF PREVAILING WAGES UNDER STATE OR FEDERAL GUIDELINES, THIS QUOTATION MAY REQUIRE AN ADDITIONAL CHARGE FOR INCREASED WAGE REQUIREMENTS. UNLESS SPECIFICALLY LISTED, THIS QUOTATION DOES NOT INCLUDE SALES TAX, INSTALLATION, PERMITS, BONDS, OR FEES. ORDINARY SHIPPING & HANDLING IS INCLUDED. EXPEDITED SHIPPING REQUIRES ADDITIONAL CHARGES. ALL EQUIPMENT IS WARRANTED FOR A PERIOD OF (1) YEAR FROM FINAL CHECK-OUT OR FIRST BENEFICIAL USE. WHEN LISTED, TECHNICIAN PROGRAMMING & START-UP INCLUDES ONE (1) COMPLETE SYSTEM CHECK-OUT. UNLESS OTHERWISE NOTED, ON-SITE TECHNICAL SUPPORT REQUIRES TWO (2) WEEKS NOTICE FOR SCHEDULING. UNLESS NOTED, ALL TECHNICIAN WORK SHALL BE PERFORMED DURING NORMAL BUSINESS HOURS M-F, 7:30AM-4PM. IF REQUIRED, TECHNICIAN TROUBLESHOOTING FOR WIRING DEFECTS SUCH AS GROUND FAULTS, MIS-WIRED, SHORTED, AND OPEN CIRCUITS ON WIRING INSTALLED BY OTHERS WILL BE INVOICED AT STANDARD IPS SERVICE RATES.

PAYMENT TERMS:

1. IPS WILL INVOICE FOR START-UP AND ENGINEERING UPON RECEIPT OF PURCHASE ORDER
2. IPS WILL INVOICE FOR ALL EQUIPMENT UPON RECEIPT BY IPS
3. IPS MAY REQUIRE A DEPOSIT FROM CUSTOMER IF MANUFACTURER REQUIRES A DOWN PAYMENT FOR SPECIAL ORDER OR LONG LEAD TIME EQUIPMENT
4. IPS WILL PROGRESS INVOICE FOR ALL LABOR DURING THE PROJECT
5. ALL PAYMENTS ARE DUE NET 20.



TERMS & CONDITIONS

Kenton County Ind Courthouse S2 SUSP Catch Up Only
Proposal: 27934-10-0
Date: February 04, 2026

Accepted By: Integrated Protection Services

Name: Steve Stigall

Signature: _____

Title: _____

Date: _____

Accepted By: Kenton County Administration

Name: _____

Signature: _____

Title: _____

Date: _____